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ADDENDUM NO. 1 TO RFP NO. 3000005871 

 

“Final Closure of RCRA Tank Systems and Ancillary Equipment” 

 

Changes to the RFP: 
 

RFP Section 1.5 Questions and Answers last paragraph is amended as follows: 

 

 Responses to these questions will be posted on www.deq.louisiana.gov/RFP.  Responses 

will be posted on or before September 1, 2016 September 12, 2016.  Additionally, 

Questions and Answers will also be posted to LaPAC 

https://wwwcfprd.doa.louisiana.gov/osp/lapac/pubMain.cfm as an addendum to the RFP.  

It is the responsibility of potential Proposers to check the web site prior to submitting 

their proposal to verify that they have the most recent updates (i.e. questions and answers, 

addenda, additional information, etc.).  Proposals that do not use the most recent updates 

will be scored accordingly.   

 

RFP Section 1.6 Submission of Proposals first paragraph is amended as follows: 

 

The Department requests that five (5) copies of the technical proposal and one (1) copy 

of the financial information be submitted to the address specified below no later than 

3:00 pm CST on or before September 16, 2016 September 26, 2016.  At least one 

copy of the technical proposal shall contain original signatures of those company officials 

or agents duly authorized to sign proposals or contracts on behalf of the organization.  A 

certified copy of a board resolution granting such authority should be submitted if 

proposer is a corporation.  The copy of the technical proposal with original signatures 

will be retained for incorporation in any contract resulting from this RFP.   

  

http://www.deq.louisiana.gov/RFP
https://wwwcfprd.doa.louisiana.gov/osp/lapac/pubMain.cfm
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RFP Section 1.9 RFP Schedule Summary is amended as follows: 

 

The events and dates summarized in Table 1 represent milestones in the Department’s 

RFP process; however, the Department reserves the right to deviate from this schedule. 

Table 1.  RFP Schedule Summary 

Event Date Local Time 

Begin Advertisement of RFP August 17, 2016  

Mandatory Site Visit August 24, 2016 10:00 a.m. CST 

Deadline for the Department receipt 

of written questions from prospective 

Proposers  

August 31, 2016 3:00 p.m. CST 

Post responses to written inquiries September 1, 2016 

September 12, 2016 

 

Proposal due date and time September 16, 2016 

September 26, 2016 

3:00 p.m. CST 

Oral presentations by Proposers (if 

required) 

October 7, 2016 

October 17, 2016 

 

Estimated award date Approximately  

October 18, 2016 

October 27, 2016 

 

Estimated initiation of the contract 

period  

Approximately  

January 1, 2017 

 

 

RFP Section 4.5 Clarifications and Oral Presentations second paragraph is amended as follows: 

 

Proposers may be requested to make oral presentations of their proposals to enhance the 

Department understanding prior to the final selection of the Contractor.   Proposers 

selected for oral presentations will be those susceptible of receiving an award.  These 

Proposers will be notified by the Department’s Financial Service’s Division on or before 

September 30, 2016 October 10, 2016.  Presentations will be made by the selected 

Proposers on October 7, 2016 October 17, 2016, at a time assigned by the Department. 

 

 

RFP Section 4.7 Contract Award and Debriefings is amended as follows: 

 

Unless it is determined that it is in the best interest of the State of Louisiana to reject all 

proposals or cancel the RFP, the Department estimates that the contract will be awarded 

by approximately October 18, 2016 October 27, 2016, and will issue a “Notification of 

Award” letter to the successful Proposer.  Unsuccessful Proposers will also be notified of 

the Department’s decision in writing, and may request a post-award debriefing by 

contacting Sharon Schexnayder at (225) 219-3812, or by e-mail at 

sharon.schexnayder@la.gov. 

mailto:sharon.schexnayder@la.gov
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Changes to the Attachment 1 Statement of Work (SOW): 
 

SOW Section 2.0 Background Information is amended to include the following language: 

 

 … 

 

The document entitled “Benton Creosote Works, Benton, Louisiana - Closeout Report” 

dated August 23, 2012, provides an assessment of 15 tanks, and removal of materials 

from 4 tanks by ACOE, in April, 2012.  Contains tank inventory and location map 

showing current location of tanks on-site”.  This document is available at DEQ’s EDMS 

at:  http://edms.deq.louisiana.gov/app/doc/view.aspx?doc=8941354&ob=yes 

 

SOW Section 3.0 Contractor Tasks 2
rd

 paragraph is amended to include the following language: 

 

The identified units and areas to be addressed pursuant to this SOW include tank systems 

and ancillary equipment, secondary containment structures, the pressure treatment cylinder, 

the drip pad, and various waste containers on site that may contain creosote sludges, 

creosote-contaminated waste water and/or waste residue.  These units and areas are 

identified in Enclosures 1 and 2. Ancillary equipment is defined as pumps, a compressor, 

heat exchangers, an air volume tank, boilers and other miscellaneous debris. Removal of 

incidental parts of the structure may be performed at the discretion of the Contractor in 

order to maximize efficient removal of the contents.  Portions of the building dismantled 

to facilitate removal of equipment need not be replaced, but should be sent for scrap with 

the other equipment removed from the building. 

 

SOW Section 3.3 Project Planning for Site Closure Activities, is amended to include the following 

language: 

 

... 

Asbestos, NORM, and Lead Considerations 

Asbestos: Department inspectors will make every effort to conduct an 

inspection/survey of the facility to verify whether asbestos containing materials exist 

on-site. Contractor should provide contingent costs for both conducting the asbestos 

inspection/survey (as a contingency) should the Department NOT conduct the survey, 

and conducting asbestos disposal/removal (as a contingency) should the survey 

determine that asbestos removal will be necessary to successfully conduct the 

demolition activities. 

 

NORM: It is the Department’s understanding that no type of pre-certification or 

survey is required by scrap metal dealers; they perform a survey of their own for 

each truck load of scrap.  As long as it passes the recycling facilities’ NORM 

screening, it is accepted for recycling.  If it were to fail for some reason, the recycling 

facility would reject that material and it would have to be managed otherwise.  The 

Department does not expect any of these materials to fail the NORM screen, but if 

that were to happen, the Department will resolve any issues outside of this 

http://edms.deq.louisiana.gov/app/doc/view.aspx?doc=8941354&ob=yes
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contract.  NO costs for special provisions for NORM survey and/or remediation are 

to be included in the proposal costs.   

 
Lead: The contractor shall be responsible for personnel safety when working in areas 

that potentially present exposures due to lead- based paint, and any other potential 

COC.  The Contractor should employ appropriate Personnel Protective Equipment, 

and follow all health and safety recommendations in accordance with EPA and 

OSHA guidelines. This includes practicing good hygiene while at the work site when 

engaged in activities that may render inert COCs into a form amenable to causing 

potential exposures.  The Contractor shall evaluate and meet the acceptance criteria 

of the recycling/disposal facility for the demolition materials.  

 

SOW Section 3.4.1 Removal, Characterization and/or waste analysis, Transportation, Treatment 

and/or Disposal of any remaining liquids, sludges, and residues from each of the subject units is 

amended to include the following language: 

 

 The Contractor shall collect all wastewater in approved containers (frac tanks, Rain-for 

Rent containers or equivalent).  Contractor shall provide characterization sampling and 

analysis for the collected rainwater.  The Department will aid the contractor to obtain an 

emergency permit for batch discharge, and make every attempt to expedite and have any 

fees waived.  Pertinent information on this type of batch discharge permit is found at the 

following links on the DEQ public website:  

http://www.deq.louisiana.gov/portal/Default.aspx?tabid=1837 

 

 … 

 

(5) Proper tracking and manifesting of all wastes removed from site. The Contractor 

shall act as the Department’s agent for generation of the waste and signature of 

the manifest.  

 

SOW Section 3.4.2 Decontamination and collection of confirmatory samples of above-ground 

components is amended to include the following language: 

 

… 

 

If the tanks are to be reused as tanks, then rinsate sample results shall be evaluated in 

accordance with DEQ’s “Guidance For RCRA Closure of Aboveground Units,  prepared 

by Louisiana Department of Environmental Quality - Waste Permits Division, 2009 (form 

_7253_r00; 05/19/09). Secondary containment shall also be decontaminated in 

accordance with the above-referenced guidance. 

 

If the tank material is going to be sent for scrap, rinsing to visual clean is required, and 

proof of scrapping shall be submitted to the Department within the final report. 

 

 … 

 

 

http://www.deq.louisiana.gov/portal/Default.aspx?tabid=1837
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EPA’s Contract Laboratory Program (CLP) sample collection and chain-of-custody 

procedures are not required.   Procedures employed must meet the data quality 

assurance/quality control requirements of Section 2.4 of DEQ’s “Risk 

Evaluation/Corrective Action Program”.     

 

… 

 

SOW Section 3.4.4 Earthen Secondary Containment Structures, Concrete Foundations, and Drip 

Pad is amended to include the following language: 

 

…  

 

Drums: The Contractor shall characterize the contents of the drums on the site, over-

pack the drums, properly label the drums with the sample analysis results from the 

hazardous characterization, and put in secure location on-site, i.e. in secondary 

containment area.    The Contractor shall also supply the Department with a detailed 

inventory of the quantity and contents of the waste material characterized. Actual off-site 

disposal will be handled by the Department.  

 

For soils in proximity to the tanks or tank containment systems, the Contractor shall be 

responsible only for collection, analyses, and reporting of soil confirmation samples.  

Any subsequent RECAP activities or soil removal activities that may be required are 

outside the scope of this Project/RFP. 

For secondary containment structures, confirmation sampling shall be conducted only 

within the footprint of the secondary containment structures, consisting of rinsate 

samples for concrete containment areas and soil samples for earthen containment 

structures.  Any soils outside of the containment structures are outside the scope of this 

project/RFP. 

 
Rinsate samples shall be collected and analyzed in accordance with the Guidance for 

RCRA Closure of Aboveground Units for any equipment or materials that will not be sent 

for scrap. 

 

Rinsate samples shall be the method of confirmation sampling for above-ground units, 

when not sent for scrap. Considering the physical and chemical nature of the 

contaminants of concern, core sampling is not covered under this SOW. 

 

SOW Section 6.1 General Site Management is amended to include the following language: 

 

 … 

 

Contractor shall stage any wood debris resulting from vegetation clearing at a central 

location near the inactive southern portion of the facility.  The Contractor shall not be 

responsible for off-site removal of vegetation. The Department will coordinate removal of 

any wood debris from vegetation clearing.  Contractor is responsible for minimizing 

vegetation clearing during demolition to that necessary for the efficient demolition and 

removal of materials for scrap and/or disposal. 
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SOW Section 9.0 MEASUREMENT AND PAYMENT is amended to include the following 

language 

 

… 

 

9.9 Contingency Asbestos Survey 

 

The Contingency Asbestos Survey payment item shall include all activities and resources necessary to 

complete this task. Payment shall be made in one lump sum in accordance with the rate provided in 

Attachment 2, Schedule of Prices following completion of the task and approval by the Department.  

Payment for this line item will only be made if the Survey is needed. 

 

9.10 Contingency Asbestos Remediation 

  

The Contingency Asbestos Remediation payment item shall include all activities and resources 

necessary to complete this task. Payment shall be made in one lump sum in accordance with the rate 

provided in Attachment 2, Schedule of Prices following completion of the task and approval by the 

Department.  Payment for this line item will only be made if Remediation is needed. 
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Changes to Attachment 2 - Schedule of Prices  
 

Attachment 2 – Schedule of Prices is amended as follows: 

 

Line 

Item 

No. 
Pay Item Description 

Payment Unit 
No. of 

Units 
Unit Rate Line Total 

1a Commencement Conference Lump Sum 
1   

 $                  

-    

1b Commencement Conference Call Lump Sum 
1   

 $                  

-    

2 
Collection of Background Information, Site 

Assessment, and Reconnaissance 
Lump Sum 

1   

 $                  

-    

3 Project Planning for Site Closure Activities Lump Sum 

1   

 $                  

-    

4 
Implementation of the Closure Plan and 

Evaluation and Interpretation of Data 
Lump Sum 

1   

 $                  

-    

5 

Final Closure Certification Report 
Lump Sum 

1   

 $                  

-    

6 Attendance at Public Meetings
1
 Hour 

10   

 $                  

-    

7 Litigation Support
1
 Hour 

10   

 $                  

-    

8 
Travel Expenses Related to Public Meetings 

or Litigation Support 
In Accordance with PPM49 

9 Contingency Asbestos Survey Lump Sum 1 
  

 $                  

-    

10 Contingency Asbestos Remediation Lump Sum 1 
  

 $                  
-    

  

 $                  

-    

 


